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 SECTION F 
  
 DELIVERIES OR PERFORMANCE 
  
F1 Clauses Incorporated by Reference. 
  
FAR NUMBER    TITLE       DATE 
  
 52.212-4     Liquidated Damages -- Supplies, Services or Research     APR 1984 
             and Development 
               (in the blank in paragraph (a) insert the following: 
              See paragraph H11.6.) 
  
 52.212-13    Stop-work Order                                          AUG 1989 
  
 52.212-15    Government Delay of Work                                 APR 1984 
  
 52.247-34    F.O.B. Destination                                       NOV 1991 
  
 52.247-35    F.O.B. Destination, Within Consignee's Premises          APR 1984 
  
 52.247-38    F.O.B. Inland Carrier, Port of Exportation               APR 1984 
  
 52.247-52    Clearance and Documentation Requirements-shipments APR 1984 
             to DOD Air or Water Terminal Transshipment Points 
  
 52.247-54    Diversion of Shipment Under F.O.B. Destination MAR 1989 
              Contracts 
  
F2 Shipment Responsibilities: 
  
 2.1 All equipment, software, and data ordered under this contract shall be shipped "F.O.B. Destination, 
Within Consignee's Premises" for all CONUS deliveries and "F.O.B. Destination" for overseas deliveries 
(including Alaska and Hawaii) to locations as specified on the delivery order(s).  The Contractor shall have 
complete responsibility for shipment of items to the CONUS site(s) or to the Point of Exportation (P.O.E.).  For 
shipments outside the CONUS, the Government shall provide for transportation of items from the P.O.E. to the 
installation site.  Actual delivery dates and quantities may vary at the Government's option and will be specified 
on the delivery order(s). 
  
 2.2  The Contractor shall be required to deliver up to a maximum of 50 systems per calendar month. 
  
F3 Location: 
  
 3.1  Supplies shall be delivered to the CONUS site or P.O.E. specified on the individual delivery order.  
The Government will be responsible for the shipment of items from the P.O.E. to the destination and will make 
delivery to the installation site within 75 days of delivery to the P.O.E.  All applicable transportation information 
must be provided on the delivery order per paragraph G6. 
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  3.1.1 Contractor shall not ship OCONUS without POE designation and authorization from the Defense 
Contract Management Area Office (DCMAO), if DCMAO is the administration office in Block 7 of the DD Form 
1155, below: 
  
                       DCMAO Baltimore (Transportation Management Office) 
                POC:  Alice Collins/or Balle Barnes 
           Phone No: 410-962-9795 
 
If DCMAO Baltimore is not the administration office, the agency will be responsible for transportation assistance. 
  

3.1.2 RESERVED 
          
  3.1.3 RESERVED 
  
                    
  3.2  Services:  Services shall be performed at all installations scheduled for component delivery as specified 
on individual delivery orders. 
 
F4 Deliveries or Performance: 
  
 4.1  Delivery of the first super-minicomputer system and associated components (includes LAN components 
and other components to be specified by the Government on the initial delivery order) shall be made to the Army 
Computer Engineering Center, Ft Huachuca, AZ within 60 calendar days after issuance of the delivery order.  
Delivery of acceptance test familiarization training (CLIN 5961) shall be completed subsequent to delivery of the 
acceptance test system at Ft Huachuca and prior to the start of acceptance test.  Upon completion of training and 
receipt of Contractor certification that the system/component(s) are ready for Government use, the Government 
will begin acceptance testing of the items in accordance with paragraph E3.  Upon successful 
system/component(s) acceptance testing, the Contracting Officer shall notify the Contractor that the 
system/component(s) have passed testing and are accepted.  The Contractor shall not make deliveries to any other 
sites until the Contractor has received this notification of acceptance of the first system/component(s). 
  
  4.2 The Contractor shall deliver (excluding deliveries under paragraph 4.1) hardware, CLINs 0001 through 
0989; and software, CLINs 1001 through 1999 (excluding CLIN 1341), no later than (NLT) 60 calendar days 
after issuance of a delivery order unless a later date is specified on the delivery order.  CLIN 1341, Order 
Generator Software shall be delivered within 30 days after contract award to the addresses below.  Updates to 
CLIN 1341 shall also be delivered to the addresses below within 30 days after updates are available.  The 
Government will provide further distribution of CLIN 1341 as necessary. 
  
    a.  The Navy office for delivery of CLIN 1341 is: 
  
                  NETPMSA/ Code 072 
                  Bldg 2435, Saufley Field 
                  Pensacola, FL  32509-5000 
                  (904) 452-1461 
  
   b. The Air Force office for delivery of CLIN 1341 is: 
  
                 ESC/AVM 
     20 Schilling Circle 
     Hanscom AFB, MA 01731-2816 
     POC:  Clair Overley, (617) 377-4149 
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  c. The Defense Logistics Agency office for delivery of CLIN 1341 is: 
  
                  DLA Headquarters    
                  Cameron Station 
                  ATTN:  DLA-ZIA 
                  Alexandria, VA  22304-6100 
                  POC:  Mr. Howard, (703) 274-7506 
  
   d. The Army office for delivery of CLIN 1341 is: 
  
                  US Army Information Systems 
                  ASQM-SWP, Bldg 283 
                  Fort Monmouth, NJ  07703-5605 
                  POC: Mr. Germond, (908) 532-7940 
  
   e. The Coast Guard office for delivery of CLIN 1341 is: 
  
                  Commandant (G-TIS-1) 
    US Coast Guard 
                  2100 2nd St., SW 
     Washington, DC 20593 
     POC:  Steve Nearing, (202) 267-1319 
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 4.3 The Contractor shall provide hardware maintenance, CLINs 2001 through 2999 and software support 
CLINs 3001 through 4999, within the time to repair as specified in paragraph 40.1.4.  The Contractor shall repair 
or replace the components returned for mail-back/carry-in maintenance, CLINs 8001 through 8999 within 5 
workdays after receipt of component. 
  
 4.4 The Contractor shall provide training, CLINs 5001 through 5999, on the date and at the site specified 
on the delivery order. Training start dates shall be mutually agreed upon by the Quality Assurance Evaluator 
(QAE) and the Contractor.  The training start date shall be no earlier than 30 days and NLT 90 days after 
issuance of a delivery order. 
  
 4.5 The Contractor shall provide technical data, CLINs 6001 through 6999, in accordance with Exhibits A, 
B, C, D, and E, Contract Data Requirements List. 
  
 4.6 The Contractor shall provide Contractor Technical Services, CLINs 7001-7049, Pre-installation Site 
Survey; 7201, Relocation - Technical Assistance; 7202, Relocation - Packing/Unpacking and Moving; 7301, 
Performance Monitoring and Tuning Services; and 7401-7409, On-site Systems Analyst and Engineering Support, 
NLT 30 calendar days after issuance of a delivery order unless a later date is specified on the delivery order. 
  
  4.7 The Contractor shall provide Contractor Technical Services, CLINs 7101, Communications Installation; 
7103, Network Server On-site Upgrade; 7105, Network Server Factory Configuration; 7107, Intelligent 
Workstation On-site Upgrade; and 7109, Intelligent Workstation Factory Configuration, as specified in paragraph 
F5. 
  
 4.8 Initial delivery for the following items will not be required prior to the time specified below unless 
mutually agreed to between the Government and the Contractor. 
  
         Description   Estimated Initial Delivery 
  
         Open Net Interface                                                           4 months after contract award 
  
         IBM 3274 Systems Network                                                       4 months after contract award 
         Architecture Interface 
  
         Government Open Systems                                                         4 months after contract award 
         Interconnection Profile (GOSIP) 
  
         Systems message Block                                                              4 months after contract award 
         RFC 1001.02 
  
    
   Host Nation approved modems                                                   6 months after contract award 
       (To include facsimile card) 
  
         RDBMS-least privilege mechanism                                               9 months after contract award 
  
         RDBMS-group permission mechanism                                           9 months after contract award 
  
         NCSC Evaluated TCB C2 Single-user                                            9 months after contract award 
         Workstation Operating System 
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         Compliant Components under                                                      12 months after contract award 
         IEEE P1003.2 Shell and Tools 
  
        NCSC Evaluated TCB B1                                                            12 months after contract award 
         Multi-user Workstation, Network Server, 
         and Super-minicomputer Operating Systems 
  
         Embedded SQL for Ada                                                              12 months after contract award 
  
         Embedded SQL for Pascal                                                           12 months after contract award 
  
 4.9 Delivery and pricing for the following items will be negotiated after contract award. 
  
         Description                              Estimated Initial Delivery 
  
         Compliant components under the                                             6 months after NIST acceptance 
         IEEE P1003.4 Real-time Extensions                                        of a standard 
  
         Compliant components under the                                             6 months after NIST acceptance 
         IEEE P1003.5 Language Bindings                                           of a standard 
  
         Compliant components under the                                             6 months after NIST acceptance 
         IEEE P1003.6 Trusted System                                                of a standard 
         Extensions 
  
         Compliant components under the                                              6 months after NIST acceptance 
         IEEE P1003.7 System Administration                                       of a standard 
  
         Compliant components under the                                              6 months after NIST acceptance 
         IEEE P1003.8x POSIX Transparent                                          of a standard 
         File Access 
  
         Compliant components under                                                   6 months after NIST acceptance 
         IEEE P1003.9 FORTRAN Bindings                                          of a standard 
  
         Compliant components under the                                               6 months after NIST acceptance 
         IEEE P1201.X User Interface                                                    of a standard 
  
         Compliant components under revised                                           6 months after NIST acceptance 
         standards (i.e. GOSIP, POSIX, RDBMS,                                     of a revised standard 
         ISDN, CMIS, CMIP, FDDI) 
  
         CCITT X.500                                                                          6 months after NIST acceptance  
                                                                                                          of a revised standard 
  
         CCITT Facsimile Group 4                                                          6 months after NIST acceptance      
                                                                                                       of a standard 
  
         Description                              Estimated Initial Delivery 
  
         Compliant software packages              6 months after TCB B1 
        that support processing in               Evaluation 
         multilevel security mode 
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        Integrated Software Engineering                                                  6 months after NIST acceptance 
        Environment (ISEE)                                                                  of a standard 
 
          Remote Database Access (RDA)                                                  6 months after NIST acceptance  
                                                                                                           of a standard 
  
         Remote Procedure Call (RPC)                                                     6 months after NIST acceptance  
                                                                                                            of a standard 
  
         IEEE 802.3 10BASEF                                                               6 months after publication of  
                                                                                                            the IEEE 802.3 standard 
  
         NCSC Evaluated Trusted Network                                              18 months after NSA acceptance 
         Interpretation (TNI)                                                                  of a revised standard 
  
         NCSC Evaluated Trusted Database                                              18 months after contract award 
         Interpretation (TDI)                     
  
         FIPS 161, Electronic Data                                                          18 months after contract award 
         Interchange (EDI) 
  
 
F5 Installation. 
  
 Installation consists of unpacking/uncrating all equipment; setting up equipment; making all required 
electrical, cable and system/component connections; loading super-minicomputer software; removal of all packing 
and shipping material from the site; and performing a system/component operational demonstration under 
Government observation. 
  
 5.1  Component Installation.  The Contractor shall complete installation and make ready for use all 
components (see paragraph F5.2 for exceptions) ordered under this contract not later than 15 calendar days after 
delivery to the CONUS site.  The Contractor shall have 15 calendar days to install components (see paragraph 
F5.2 for exceptions) at OCONUS sites after being notified by the Government that the component(s) has been 
delivered to the site. 
  
 5.2 Separately Orderable Installation.  The Contractor shall provide installation for all items under this 
contract at no cost to the Government with the exception of CLINs 0969 through 0971 (Exterior Cable), 
components covered by CLIN 7101 (Communications Installation), 7103 (Network Server On-site Upgrade), 
7105 (Network Server Factory Configuration), 7107 (Intelligent Workstation On-site Upgrade), and 7109 
(Intelligent Workstation Factory Configuration) (see paragraph C43).  The Contractor is not required to install the 
LAN components, the internal components and software for the network server, and the internal components and 
software for the intelligent workstations if the corresponding installation, upgrade, or configuration CLIN is not 
ordered. 
  
   5.2.1 Initial LAN Installation (CLINs 0416-0629AD and 1419-1655). The Contractor shall complete 
installation of the initial LAN (at each site) under CLIN 7101, Communications Installation as mutually agreed 
upon between the Government and the Contractor, not to exceed 120 calendar days after delivery to the CONUS 
site, or, not to exceed 120 calendar days for OCONUS sites after Government notification that the LAN has been 
delivered to the site.  The installation of the LAN for the acceptance test site (see paragraph F4.1) shall be no later 
than 30 days after delivery of the components. 
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  5.2.2 Subsequent LAN Component Installation (CLINs 0416-0629AD and 1419-1655).  The 
Contractor shall complete installation of subsequent LAN components (at each site) under CLIN 7101, 
Communications Installation, within 15 calendar days after delivery to the CONUS site, unless a later date is 
mutually agreed to between the Government and the Contractor and specified on the delivery order.  The 
Contractor shall have 15 calendar days to install subsequent LAN components (at each site) at OCONUS after 
being notified by the Government the LAN has been delivered to the site, unless a later date is mutually agreed to 
between the Government and the Contractor and specified on the delivery order. 
  
  5.2.3 Component Upgrade.  The Contractor shall complete the upgrade of components (at each site) 
under CLIN 7103 (Network Server On-site Upgrade), and 7107 (Intelligent Workstation On-site Upgrade), within 
15 calendar days after delivery to the CONUS site.  The Contractor shall have 15 calendar days to upgrade 
components (at each site) at OCONUS after being notified by the Government that the components have been 
delivered to the site. 
  
   5.2.4 Component Configuration.  The Contractor shall complete the configuration of components (at 
the factory) under CLIN 7105 (Network Server Factory Configuration), and 7109 (Intelligent Workstation 
Factory Configuration), prior to delivery to the CONUS site or the P.O.E. 
  
 
F6 Planned Locations: 
  
    The planned locations are specified below.  The Government is under no obligation to install in accordance 
with this list.  Actual installation locations may vary at the Government's option and will be specified on the 
delivery order. 
  
 LOCATION GEOGRAPHIC AREA LOCATION GEOGRAPHIC AREA 
  
 Alaska           Pacific               Iceland           Europe   
     Australia        Australia             Italy             Europe   
     Azores           Europe                Japan             Asia     
     Belgium          Europe                Korea             Asia     
     Bermuda Other                 Luxembourg       Europe   
     Canada           Other                 Netherlands      Europe   
     CONUS  CONUS                 New Zealand      Australia 
     Denmark Europe                Norway           Europe   
     Diego Garcia Europe                Okinawa          Pacific 
     Egypt Africa                  Panama           Central America 
     Germany Europe                Philippines       Pacific    
     Greece           Europe                Portugal          Europe     
     Greenland        Europe                Saudi Arabia     Middle East 
     Guam             Pacific               Spain             Europe     
     Guantanamo Ba Other                 Turkey            Europe     
     Hawaii           Pacific               United Kingdom   Europe     
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